Street Reconstruction
City Project 08-20
March 16, 2009

ADDENDUM NO. 1

TO PLANS, SPECIFICATIONS AND CONTRACT DOCUMENTS FOR: VARIOUS STORM SEWER IMPROVEMENTS CITY PROJECT 08-20 DATED MARCH, 2009

AD-1-1 NOTICE

1.01 This Addendum No. 1, dated March 16, 2009 to the Plans, Specifications and Contract Documents for the above captioned project, supersedes all contrary and conflicting information of the above mentioned bid proposal documents, which are hereby supplemented in certain particulars as follows:

1.02 The project description found on page 3 has changed. Reference to repairing an approximately 5' wide concrete pipe arch culvert shall be removed.

AD-2-1 BID PROPOSAL

2.01 The estimated quantities as provided on the BID PROPOSAL have changed as follows:

Item Number	Item	Unit	Old Quantity	New Quantity
20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	CU YD	~~30~~	20
59300100	CONTROLLED LOW-STRENGTH MATERIAL	CU YD	~~60.0~~	DELETED
67100100	MOBILIZATION	LSUM	~~1.0~~	0.75
70104490	TRAFFIC CONTROL AND PROTECTION, (SPECIAL), LOCATION 1	LSUM	~~1.0~~	DELETED
X0325279	CLASS SI CONCRETE (MISCELLANEOUS)	CU YD	~~5.0~~	DELETED
Z0015500	DEBRIS REMOVAL	LSUM	~~1.0~~	DELETED
Z0032400	JOINT REPAIR	SQ YD	~~5.0~~	DELETED
COD00001	EXPLORATORY EXCAVATION	EACH	~~8.0~~	6.0
COD00002	DRILL & GROUT #4 TIE BARS – 18" LENGTH	LB	~~50.0~~	DELETED
COD00006	ALTERATIONS, CANCELLATIONS, EXTENSIONS, DEDUCATIONS & EXTRA WORK	L SUM	~~30,000.00~~	45,000.00

AD-3-1 SPECIAL PROVISIONS

3.01 The following Special Provision are no longer applicable:

SP-11 Controlled Low Strength Material
SP-14 Class SI Concrete (Miscellaneous)
SP-19 Joint Repair
SP-22 Drill & Grout #4 Tie Bars, 18" Length

3.02 Special Provision SP-1 has changed. Reference to repairing an approximately 5' wide concrete pipe arch culvert shall be removed.

3.03 Special Provision SP-12 has changed. The Basis of Payment paragraph shall read as follows:

"This work will be paid for at the contract unit price per LUMP SUM for TRAFFIC CONTROL AND PROTECTION LOCATION 2, TRAFFIC CONTROL AND PROTECTION LOCATION 3, and TRAFFIC CONTROL AND PROTECTION LOCATION 4; which shall be payment in full for performing the work as described herein."

AD-4-1 PROJECT DRAWINGS AND STANDARD DRAWINGS

4.01 All quantities for the McKinley Culvert shall be removed from Sheet 3. The total quantities shall reflect those found on pages 13 and 14 of the Project Manual.

4.02 Remove Sheet 4 from the plans. No work shall commence at the McKinley Culvert location.

Please make proper acknowledgment of **addenda #1** on page **11** of your bidding documents.

END OF ADDENDUM NO. 1

City Engineer: _____ Date: 3-16-09

BID PROPOSAL

CITY OF DECATUR, ILLINOIS
DEPARTMENT OF ENGINEERING & INFRASTRUCTURE
for
VARIOUS STORM SEWER IMPROVEMENTS
CITY PROJECT 08-20

WORK ITEM	DESCRIPTION	PAY UNIT	QTY	UNIT PRICE	EXTENSION
20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	CU YD	20.0		
20800150	TRENCH BACKFILL	CU YD	34.0		
25000100	SEEDING, CLASS 1A	ACRE	1.5		
25000400	NITROGEN FERTILIZER NUTRIENT	POUND	135.0		
25000500	PHOSPHORUS FERTILIZER NUTRIENT	POUND	135.0		
25000600	POTASSIUM FERTILIZER NUTRIENT	POUND	135.0		
25100105	MULCH, METHOD 1	ACRE	1.5		
25100630	EROSION CONTROL BLANKET	SQ YD	126.0		
28000510	INLET PROTECT	EACH	2.0		
28000900	FENCE (EROSION CONTROL)	FOOT	150.0		
44001700	COMBINATION CONCRETE CURB &GUTTER REMOVAL & REPLACEMENT (TY. B-6.24)	FOOT	22.0		
44004610	SIDEWALK REMOVAL AND REPLACMENT (SPECIAL)	SQ FT	220.0		
44201476	CLASS C PATCHES, TYPE 2	SQ YD	10.0		
60219000	MANHOLES, TYPE A, 4' DIAMETER, TYPE 8 GRATE	EACH	1.0		
67100100	MOBILIZATION	L SUM	0.75		
70104495	TRAFFIC CONTROL AND PROTECTION, (SPECIAL), LOCATION 2	L SUM	1.0		
70104500	TRAFFIC CONTROL AND PROTECTION, (SPECIAL), LOCATION 3	L SUM	1.0		
70104600	TRAFFIC CONTROL AND PROTECTION, (SPECIAL), LOCATION 4	L SUM	1.0		
550B0050	STORM SEWERS, CLASS B, TYPE 2 12" (ADS N-12)	FOOT	10.0		
550B0090	STORM SEWERS, CLASS B, TYPE 1 18" (ADS N-12)	FOOT	60.0		
550B0360	STORM SEWERS, CLASS B, TYPE 2 15" (ADS N-12)	FOOT	85.0		

BID PROPOSAL

X0322671	STABILIZED CONSTRUCTION ENTRANCE (6-INCH)	SQ YD	58.0	_____	_____
XX001018	REMOVAL AND REPLACEMENT OF CONCRETE DRIVEWAY	SQ YD	59.0	_____	_____
XX001391	REMOVAL AND REPLACEMENT OF BITUMINOUS DRIVEWAY	SQ YD	91.0	_____	_____
XX003424	CONNECTION TO EXISTING STRUCTURE	EACH	3.0	_____	_____
XX005486	CONNECT TO EXISTING PIPE	EACH	3.0	_____	_____
Z0064600	SELECTIVE CLEARING	ACRE	0.1	_____	_____
COD00001	EXPLORATORY EXCAVATION	EACH	6.0	_____	_____
COD00003	STORM SEWERS, TYPE 2 WYE, 15" PIPE, 12" BRANCH	EACH	1.0	_____	_____
COD00004	PROTECT EXISTING POLE AND CABLE BOX	L SUM	1.0	_____	_____
COD00005	PROTECT EXISTING PUMP STATION AND APPURTENANCES	L SUM	1.0	_____	_____
COD00006	ALTERATIONS, CANCELLATIONS, EXTENSIONS, DEDUCATIONS & EXTRA WORK	L SUM	1.0	$45,000.00	$45,000.00

TOTAL BID _____